सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA97089207613328S
Certificate Issued Date	:	14-Dec-2020 04:30 PM
Account Reference	:	NONACC (FI)/ kacrsfl08/ YELAHANKA14/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKACRSFL08814719030761295
Purchased by	:	COLOR DESIGN INDIA
Description of Document	:	Article 5(J) Agreement (In any other cases)
Property Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGG PROJECT DIVISION YELAHANKA
Second Party	:	COLOR DESIGN INDIA
Stamp Duty Paid By	:	COLOR DESIGN INDIA
Stamp Duty Amount(Rs.)	:	400 (Four Hundred only)

Please write or type below this line

No. EE/Project/AG No:160/2020-21 DATED: 14/12/2020

Agreement

This agreement, made on the day of 14th **December 2020**, between Bruhat Bangalore Mahanagara Palike represented by **The Executive Engineer, Project division, Yelahanka, NH-7 Road. Bangalore-92** (hereinafter called "the Employer") of the one part and **M/s Color Design India Plot No.44, Near Hotel Radisson Blu, Sec-13, Dwarka, New Delhi - 110075** (hereinafter called "the Contractor") of the other part.

For COLOR DESIGN INDIA

Auth.Sign.

Executive Engineer
Project Division
Yelahanka Zone
BBMP, Bangalore-92

Statutory Alert:
1. The authenticity of this Stamp certificate should be verified at 'www.shcilestamp.com' or using e-Stamp Mobile App of Stock Holding. Any discrepancy in the details on this Certificate and as available on the website / Mobile App renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Whereas the BBMP is desirous that the Contractor execute the work of "**Providing and Installation of Water fountains in Ward No.10 Doddabommasandra**" Tender Notification No: **BBMP/YNK/EE(P)/TEND/ 07/2020-21, Dated: 10/07/2020 and BBMP/2020-21/OW/WORK_ INDENT43307** (hereinafter called "the Works") and the Chief Engineer (Yelahanka) has accepted the Tender by the Contractor for the execution and completion of such Works and the remedying of any defects therein at a contract price of **Rs. 31,58,151.00/- (Rupees Thirty One Lakhs Fifty Eight Thousand One Hundred and Fifty One Only)** and 12% GST as per Govt Order No.PWD 65 RDF 2017 Dt:- 11/10/2018 and Vide GO No. SEBC/AE-3/2018-19 Dt:-11/10/2018. The contractor has submitted the Security Deposit amounting to **Rs. 1,58,000.00/- (Rupees One Lakh Fifty Eight Thousand Only)** vide FDR No. 02540 Dt; 08/12/2020, State Bank Of India, Dwarahat Branch, Uttrakhand - 263653. The Completion of the said project is 06 months including monsoon. The defect liability period for the above work is 36 months from the date of completion of the work.

NOW THIS AGREEMENT WITNESSETH as follows:

1.In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.

2.In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.

3.The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

4.The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:

1. Letter of Acceptance;
2. Notice to proceed with the works;
3. Contractor's Tender;
4. Contract Data;
5. Conditions of contract (including Special Conditions of Contract);
6. Specifications;
7. Drawings;
8. Bill of Quantities; and
9. Any other document listed in the Contract Data as forming part of the contract.

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written. The Common Seal of The Executive Engineer (Project division), Yelahanka Zone, BBMP was hereunto affixed in the presence of:

Signed. Sealed and Delivered by the said

The Executive Engineer (Project division), Yelahanka Zone in the presence of:

Binding Signature of Contractor

For COLOR DESIGN INDIA

Auth.Sign.

Binding Signature Engineer

Executive Engineer
Project Division
Yelahanka Zone
BBMP, Bangalore-92